BETA GROUP

PRELIMINARY

Date 4/6/2022

BUDGETARY ESTIMATE

DEDHAM TOWN GREEN CONCEPTUAL PLAN

EXISTING BUILDING DEMOLITION	\$	650,000				
CONTINGENCY(20%)	\$	130,000				
			SUBTOTAL	\$	780,000	
DESIGN CONTRACT DOCUMENTS				\$	20,000	
			TOTAL-A	\$	800,000	
IAM TOWN GREEN						
SITE PREPARATION	\$	175,000	(Mobilizatio	on, Demolitior	n, Site Prep,, & U	tilities)
HARDSCAPE	\$	450,000	(Walkways	, Seat Walls,	Curbing, etc.)	
AMENITIES	\$	400,000	(Lighting, F	lagpole, Ben	ches, Boulders, e	etc.)
LANDSCAPE	\$	100,000	(Trees, Shrubs, Planting, Lawn, etc.)			
COMMUNITY PORCH STRUCTURE	\$	120,000				
CONTINGENCIES(@20%)	\$	250,000				
			SUBTOTAL	\$	1,495,000	
DESIGN CONTRACT DOCUMENTS				\$	150,000	
			TOTAL-B	\$	1,645,000	
	PROJ	ECT ESTIMA	TED COST	\$	2,445,000	

NOTE:

(1) Construction Services fee is not included in the estimate

(2) Private Utility relocation is not included in the estimate